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1. Sec-III 22 16.3 Format & 

signing of bid 
Is it necessary to sign whole documents 
with digital signature only, scanned 
document of physical signature is not 
allowed? 

Clause 16.3 is self 
explanatory 
 

2. DPR 
2.3 

25 of 43 
 

      2.2.11 Land 
acquisition 

 

Whether the right of way for carrying out 
the work from Ch: 906m to 1050m is 
available or not? 

The process of obtaining the 
right of way for the same is 
under process. 

3. DPR 
Estimat

es 

Annexure 
8.2 

Item No 3 & 
4 

Switches sets As per the estimate, the switches of 1 in 
8.5 are 2 sets & of 1 in 12 are 28 sets, 
but as per the drawings provided in DPR, 
the switches are 28 sets of 1 in 8.5 and 2 
sets of 1 in 12. Please clarify. 

Shall be as per drawing. 
However the final approved 
DPR from Railways shall 
govern. 

4. DPR Annexure 
2.8 

-- ROW issues It is noticed that 2 nos.132KV EHT lines, 
2 nos.33 KV & 4 nos .11 KV crossings 
are required to be modified/shifted. This 
may require additional revenue, urban, 
forest land which may involve ROW 
issues. 
Whether these issues will be solved by 
owner, please clarify.  

Shall be a s per clause 1.6 of 
section VI- (Scope of work) of 
NIT. 

5. DPR -- -- General Power supply arrangement up to grid & 
tower wagon if required shall be 
arranged by the owner.  

Shall be in PMC scope. 

6. DPR 118,119 1.1(g), 1.4 
& 1.5 

General All liaising with state government 
department has to be looked after by the 
owner.  

Shall be as per clause 1.1(g), 
1.4 & 1.5 of section VI- 
(Scope of work) of NIT. 

7. Sec-IV 102 12.1 Price 
Reduction 

clause 

Whether the price reduction will be 
considered on PMC, if delay due to force 
measure, due t o M/s TFL or due t o 
ECoR, please clarify.  

Shall be as per NIT. 
 
Delay due t o Force majeure 
or reasons solely attributable 
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PDIL/TFL shall be ex cluded 
from PRS. 
 

8. DPR 18 of 43 
 

 
1.7.1 

Centralized EI 
 

Centralized EI at 3 l ocations has been 
considered. However, if routes are more 
than 50 nos . as per Railway Board 
policy, distributed EI has to be 
incorporated.  

Shall be as per latest Railway 
Board Policy. 

9. DPR 28 of 43 
 

3.2.2 (iv) Hand operated 
points 

 

To reduce human intervention and f or 
smooth operation of points from central 
cabin (EI), instead of hand oper ated 
points, electrically operational points can 
be considered.  

Shall be as per DPR. 
However final approved DPR 
from Railway shall govern. 

10. DPR 
Chapter
. No.III 

 

26 of 43 
 

3.1.3 
 

Engineering 
Layout 

Whether at Talcher Railway station 
(TLHR) and TLSB cabin is already 
provided with centralized EI and i ts 
Make? 
Number of routes at TLHR and T LSB 
cabin? 

At present TLHR is provided 
with EI cabin, and TLSB is 
provided with PI cabin for new 
work. 
Maximum 8 Nos. routes may 
be added at TLHR and TLSB. 

11. DPR 
Chapter
. No.III 

 

29 of 43 
 

3.3 Proposed 
Telecommunic

ation 
arrangement 

Point to Point communication facilities 
are proposed to be provided. 
However as per Annexure-8.2, 8.2.1 & 
8.2.2, Sl No. 13, OFC equipment is 
shown. 
Purpose of OFC equipment may be 
given. 
Whether it is for control communication? 
Any other Telecom circuits are required? 

For point to Point 
communication before cabin. 
Yes. 
May be required as per 
concerned Railway authority’s 
siding policy. 

12. DPR 
 

Sheet No. 
1 of 2 

 

Annexure- 
3.1 

Schematic 
signalling plan 

 

As per schematic signalling plan, the 
TLSB cabin is shown as new (in red). 
Whether new EI & Indoor S&T 

Only alterations taken at 
TLSB- PI cabin and T LHR 
existing cabin i.e. EI. 
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equipments need to be installed at this 
cabin for TLSB or only alterations is 
there in the existing EI? 

13. DPR  Annexure- 
8.2 

Anticipated 
cost of 

Signalling & 
Telecommunic

ation Works 
 

Annexure-8.2 estimation is not included 
in the total Signal & Telecommunication 
estimate in Annexure- 8.2.0. of Rs 
2735.60 Lakhs. 
Reason for the same may be given. 

Rs 2735.60 Lakhs is basic 
cost of S&T. GST & all other 
charges are already shown in 
existing 8.2.0 Clause. 

14. Sec-III 32 40 Dispute 
Resolution 
mechanism 

In case of arbitration case between the 
Contractor and the PMC, both the cost of 
arbitration and aw ard of arbitration shall 
be borne by owner. 
However, the disputes if any between 
CPSEs shall be dealt under Clause 41 of 
ITB (pg.34) 

Shall be as per NIT. 
 

15 Sec-V 109 2.0 Date of 
Completion 

1.  If the delay of project is on account of 
delay in Railway approvals or Owner or 
due to land hindrances or any other 
reasons not attributable to PMC, there 
shall be no reduction in payment of PMC. 
2. In case of delay in completion of 
project by the Contractor, the owner shall 
permit the PMC to recover the amount 
deducted from the Contractor. 

Shall be as per NIT. 
Delay due t o Force majeure 
or reasons solely attributable 
PDIL/TFL shall be ex cluded 
from PRS. 
However as per Clause no. 
1.1(g) & 1.4 of Section VI of 
NIT co-ordination with 
Railways is In scope of PMC. 
 
2. Shall be as per Clause no. 
1.1(e) of Section VI of NIT 
(The tendering activities shall 
be carried out as per 
Contracts & Procurement 
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(C&P) procedure as provided 
by owner (TFL) for all 
purchases/services/works). 

       
16. Sec-VI 122 3.0 PMC 

Personnel 
 

As per this clause: “PMC shall depute to 
project Site the required personnel along 
with necessary supporting staff as may 
be discussed and mutually agreed with 
Engineer-in-Charge at site.” 
 
Request you to kindly specify the 
minimum number of Key Personnel 
along with qualification and required 
experience in years to consider the best 
offer price for the services. This will be 
better for all bidders to quote a 
competitive price. 
 

Shall be as per clause no. 3.0 
of section VI-(Scope of work) 
of NIT. 
The scope of work along with 
Draft DPR has been provided 
in NIT document. Moreover as 
per clause mentioned above 
PMC shall depute Personnel 
of relevant experience at site 
mutually agree with EIC for 
smooth and timely execution 
of the project. 
Further, PMC shall submit 
within 15 day s of award of 
contract, a det ailed schedule 
of deployment of manpower in 
all concerned areas. 

17. Sec-IV 100 8.1 Taxes & 
Duties 

As per this clause “PMC shall pay any 
and all taxes including service tax, 
duties, levies etc. which are payable in 
relation to the performance of the 
Contract. The quoted price shall be 
inclusive of all such taxes and duties. 
 
We understand that here service tax is 
not applicable. Also as per excel sheet 
the price shall be quoted in separate 

 
Service tax is not applicable. 
Suitable amendments shall 
follow
 
 
 
Bidder’s understanding is 
correct. 
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columns for Lump sum fee and GST% 
 
Kindly confirm   

18. Sec-VI 130 1.12 Price Variation Kindly confirm payment terms for 
following cases: 
In case of variation of contract price due 
to change in scope of works or qty. 
In case of extended period / time overrun 
which may not be attributable to PMC 

Shall be as per clause 1.12 of 
Section VI of NIT. 
No additional compensation 
shall be payable for extended 
time period.  

       
19. Sec-I 6 11.0  Bidder is required to register its 

organization and its product on GeM. 
Kindly clarify you are referring to which 
products as RITES is already registered 
as buyer on GeM Portal and pr ocuring 
the goods and services through GeM. 

This is for information purpose 
only.  
 
Bid has to be submitted in 
CPP portal only. 

20. Sec-VI 130 1.12 Price Variation The document does not contain price 
variation clause. Please clarify on it. 
 

Shall be as per clause 1.12 of 
section VI (scope of work) of 
NIT. 

21. Sec-VI 130 1.12 deviation/ 
variation 

There is also no deviation/ variation 
clause for increase/ decrease in quantity. 
If there is change in scope of work, then 
what will be its effect on PMC Fees? 

Shall be as per clause 1.12 of 
section VI (scope of work) of 
NIT. 

22. Sec-VI 116 (A)Introduct
ion 

DPR Status Since approval of DPR is awaited from 
Railways, It is not clear from scope of 
work that work can be executed without 
the approval of DPR. Kindly clarify. 

Since FSR has been g ranted 
in-principal approval by 
Railways & DPR has been 
submitted for approval. So 
basic Engg can be done. 

23. Sec-VI 122 3.0 PMC 
Personnel 

May please provide technical staff 
structure to be deployed at site as it is 
written. TFL/PDIL will require assurance 

Shall be as per clause no. 3.0 
of section VI-(Scope of work) 
of NIT. 
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that professional staff will be ac tually 
available. 

The scope of work along with 
Draft DPR has been provided 
in NIT document. Moreover as 
per clause mentioned above 
PMC shall depute Personnel 
of relevant experience at site 
mutually agree with EIC for 
smooth and timely execution 
of the project. 
Further, PMC shall submit 
within 15 day s of award of 
contract, a det ailed schedule 
of deployment of manpower in 
all concerned areas. 

24. Sec-III 18 12.6 GST( CGST & 
SGST/UTGST 

or IGST) 

TFL will reimburse GST (CGST & 
SGST/UTGST or IGST) to the PMC at 
actual against submission of Tax 
Invoices as per format specified in rules/ 
regulation of GST, subject to any 
statutory variations, except variations 
arising due to change in turnover. 
 
What is except variations arising due to 
change in turnover? 

In case of increase in turnover 
of the bidder if there is any 
change in GST%, then 
increase of such GST shall be 
to bidder’s account. However, 
for statutory variation in GST, 
the same shall be reimbursed 
at actual to the PMC (within 
contractual completion period. 
 

25. Sec-III 20 12.13 GST( CGST & 
SGST/UTGST 

or IGST) 

GST, as quoted by the bidder, shall be 
deemed as final and binding for the 
purpose of bid evaluation (applicable for 
tenders where bidder quotes the GST 
rates). In case a bidder enters zero GST 
or an erroneous GST, the bid evaluation 
for finalizing the L1 bidder will be done 

Please refer Reply in Sl. No. 
24 above 
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considering the quoted GST rate. No 
request for change in GST will be 
entertained after submission of bids. In 
case GST column is left blank in the 
SOR, the quoted prices shall be 
considered as “Inclusive of GST” and 
evaluation shall be done accordingly. 
 
Shall we get actual GST Reimbursement 
in case of increase in the rate of GST as 
per Law, post bid submission. 

26. Sec-IV 100 8.1 Taxes & 
Duties 

PMC shall pay any and all taxes 
including service tax, duties, levies etc. 
which are payable in relation to the 
performance of the Contract. The quoted 
price shall be inclusive of all such taxes 
and duties. 
 
Can we presume the word Service Tax 
used in the clause as GST. 

Bidder is required to fill up 
‘TOTAL CONSULTANCY 
FEE’ inclusive of all taxes, 
duties, levies except GST and 
GST% separately in the SOR. 
 
Service tax is not applicable. 
Suitable amendment shall 
follows as mentioned in Sl No. 
17 above 

 


