
REPLIES TO PRE BID QUERIES LOT

‐

1 DATED 29.01.2024

S No.  Clause no. Document clause  Queries to customer  Customer replies 

1 Chapter -II, Detailed 

technical 

specification

Clause no.2 : Soil Investigation 

report 

Soil Investigation report is available for Plant area only for 

reference purpose, We understand that during execution if 

any changes in soil parameter on the proposed s/s area that 

to be taken care by TFL

Any  Soil Investigation Report enclosed with

the tender is indicative only and is  purely for 

reference

purpose to the bidder. The CONTRACTOR shall 

carryout detailed soil investigation

for the proposed plant afresh. The CONTRACTOR 

shall design and construct all foundations as per 

requirements

with no extra cost to OWNER / Project 

Management Consultant (PMC).

2 SECTION-V, Special 

Condition of 

Contract

Clause no. 10: Completion schedule The over all completion period is very less considering 

complete GIS S/S including civil work & short ckt test on 

transformer in side the existing TFL premises. Request you to 

to consider the project duration at least for 18 months.

No change, Same shall be as per NIT.

3 Annexure-II, Project 

Bill of Quantity

Sl no. 33.01, Short Circuit Testing of 

Power Transformer

WE understand that S/C test to be carried out for new same 

Tramsformer, which to be supplied in this project. Please 

confirm.

Provision of the Tender Document and Price 

Schedule are amply clear

in this regard and same shall prevail.

4 Annexure-II, Project 

Bill of Quantity

Sl no. 33.01, Short Circuit Testing of 

Power Transformer

S/C test for New Transformer is time taking matter (it is 

depend on time slot of particular Gov lab on that particular 

period and time taking for to & from movement) and most of 

Transformer OEM are not ready to carried out the test. In that 

request you to accept the S/C test on similar (As per IEC / IS) 

type transformer. Kindly accept the same.

Provision of the Tender Document shall prevail.

5 SECTION-V, Special 

Condition of 

Contract

Clause no. 45: Statutory Approvals Under statutory approvals, we understand that only CEIG 

approval is applicable for this project. Kindly confirm

All statutory approvals w.r.t. 220kV GIS works is in 

Bidder's Scope.

6 SECTION-V, Special 

Condition of 

Contract

Clause no. 35: Inspection Understand that inspection shall be carried out by Owner / 

Owner nominated consultant and on that travelling, fooding & 

others cost are not in bidder scope

Provision of the Bid Document are amply clear in 

this regard and the same shall prevail.
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7 SECTION-IV, General 

Condition of 

Contract

Clause no. 83:  Training of 

employer's 

personnel

Understand that training related travelling, fooding & others 

cost are not in bidder scope. Also request you to share the 

Training requirement details (item wise).

Provision of the Bid Document are amply clear in 

this regard and the same shall prevail.

8 SECTION-VI, Scope of 

Work & Technical 

Specifications

SPECIAL CONDITIONS OF CONTRACT 

Clause no. 1.3

Understand that 

a) 33kV out going Buried cable from H pole is not in present 

scope.

b) 220kV Cable Sealing end to further cable works for MRSS 

fdr-1 & 2.

a) 33kV overhead line from the 3-pole structure is 

not in Bidder's Scope. However, 33kV Cable from 

33kV AIS to the 3-Pole structure is in Bidder's 

Scope.

b) 220kV Cable Laying works (excluding Subbly of 

220kV Cable) including supplying and erection of 

220kV Cable Terminations at both the ends is in 

Bidder's Scope.

Provisions of Bid Document and Price Schedule is 

amply clear in this regard and same shall prevail. 

9 General Scope We understand that drg / design / document approval to be 

taken from PDIL Noida office only. Further approval from any 

is not in bidder scope.

drg / design / document approval shall be obtained 

from OPTCL. Provisions of the Bid Document are 

amply clear in this regard.

10 General Protection Single Line Diagram Kindly confirm the protection requirement as per technical 

spec or as mentioned  PSLD e.g. as per spec in Line protection, 

M1 is Distance cum differential, and M2 is only distance, 

where as in PSLD M1 & M2 both are distance protection.

PSLD shall prevail. Bidder's are requested to quote 

as per the Price Schedule.

11 General Protection Single Line Diagram Kindly confirm the requirement of Busbar protection at 33kV 

level

Only CT for BB Protecion is provided

12 General Protection Single Line Diagram We understand that BCPU is not separately required for 33kv 

feeders

As per approved PSLD note in addition to BCPU 

one seperate IED required for O/C & E/F

13 General Protection Single Line Diagram As per PSLD, MCT is AIS type with 5C arrangement, we 

understand that balance 4C are spare protection core (PX 

class). However as a standard practice MCT is dedicated CT 

with only metering core. Pl confirm the requirement.

Provision of the Tender Document in this regard 

are amply clear.

Bidders are requested to quote accordingly

14 General Protection Single Line Diagram Kindly confirm the Distance of MRSS-1 & 2, in M1 21 and 

requirement of 87L and M2 only 21

Both M1 & M2 shall have 87L and 21.

15 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 1.4 At 50 Deg C., the rated current carrying capacity shall be 

derated to below values.

1. busbar : 2500 A &  2. switchgear : 2600 A

Provision of the Tender Document in this regard 

are amply clear and same shall prevail.



16 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 4.3 & 4.4 Offered GIS type 8DN9 (220 kV) is having separate busbar and 

busbar disconnector compartments. 

Further, offered GIS is our globally proven type tested design 

having passive non segregated 3 phase encapsulated busbar 

design meeting all the functional requirements of service 

continuity as per specifications. We confirm offered GIS is line 

with all latest requirements of IEC 62271-203.  

Provision of the Tender Document in this regard 

are amply clear and same shall prevail. However, in 

case of award, the Bidder shall submit method 

statement with Gas drawing to demostrate the 

same.

17 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 4.5 As per table 4 of IEC 62271-203 (2022), burn through is 

allowed in the enclosure. We confirm to the requirements of 

IEC.

Provision of the Tender Document in this regard 

are amply clear and same shall prevail.

18 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 4.7 The conductors shall be made up Aluminum alloy as per our 

type tested design.

We request your kind acceptance.

Provision of the Tender Document in this regard 

are amply clear and same shall prevail.

19 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 4.24 For the operation of our standard GIS and as per attached 

arrangement drawing. Stairways,walkways,etc are not 

required. 

For any unlike access to GIS components portable ladder is 

offered with this offer.

Provision of the Tender Document in this regard 

are amply clear and same shall prevail.

20 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 4.27 ii) The same facility is not possible to provide. Thus request you 

to kindly accept the same.

In case the quality of the gas is to be measured it can be done 

with the help of a portable gas analyzer kit, which shall be 

excluded from our scope.

Provision of the Tender Document in this regard 

are amply clear and same shall prevail.

21 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 4.35 The GIS layout shall be as per manufacturer's standard design 

and normal practice used for all the previous supplies. 

Request you to kindly accept the same.

Provision of the Tender Document in this regard 

are amply clear and same shall prevail. 

22 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 4.36 We confirm the provision for future extension is available in 

the offered 220kV GIS meeting functional requirement of 

service continuity.�We understand that any requirement of 

design and supply of interface module along with the 

associated hardware etc. as per tender shall be part of OEM 

performing future extension. Thus, any interface module 

supply is excluded from GIS OEM scope.�

Provision of the Tender Document in this regard 

are amply clear and same shall prevail. 



23 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 5.7(a) The degree of protection shall be IP 43 for indoor installation 

of GIS. We have supplied the same in all our previous supplies. 

Request you to kindly accept the same.

Bidder's request in this regard may be accepted.

24 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 17 We confirm to the BIL of the breaker as per the values 

specified in IEC 62271-100. 
Shall be as per the table from IEC 60694 & IEC 

62271-100

25 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 19 The maximum number of operation at rated breaking capacity 

are 9 for single phase of 245 kV CB. 

Request you to kindly accept the same.

Provision of the Tender Document in this regard 

are amply clear and same shall prevail. 

26 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 6.2.2 The bus charging sequence is not applicable for disconnectors 

below 300 kV as per IEC 62271-203.
Bidders are requested to follow as per IEC 62271-

102, Annexure-F

27 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 6.2.12   

28 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 7.2 There shall be only electrical interlock between the DS and the 

ES. Additionally, we shall provide padlocking facility on the 

drives. Request your kind acceptance. 

Provision of the Tender Document in this regard 

are amply clear and same shall prevail. 

29 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 13.2.10 electrical bolt interlock is not applicable for the 220 kV GIS 

level. We shall provide padlocking facility for the drives. 

Request your kind acceptance.

Provision of the Tender Document in this regard 

are amply clear and same shall prevail. 

30 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 19 Shock indicators shall be provided only for VT and Surge 

arrestor. For other equipment's, requirement of shock 

indicators is not envisaged as per manufacturer's design. The 

same philosophy is adapted and proven in previously 

executed projects.

Provision of the Tender Document in this regard 

are amply clear and same shall prevail. 

31 TECHNICAL 

SPECIFICATION FOR 

220kV SF6 GIS

Clause no. 2.01 HSES is asked for in the BOQ in transformer bay. However the 

same is not shown in the SLD. We do not envisage the need of 

HSES in trafo bay, Thus we shall provide the regular 

Maintenance earth switch, request you to kindly confirm the 

same.

Bidders are requested to refer the Single 

Line Diagram and Protection SLD issued 

along with the Tender Document in this 

regard



32 Protection Single 

Line Diagram

Busbar Measuring VT We recommend to proceed with VT with manual isolating 

type VT in BBM instead of motorized isolated VT.

If the VT is motorized, then remote operation is possible. 

However, the isolation of VT is required only during O&M 

operation. This can be directly handled at site, which will help 

to reduce human error and any malfunction, and is better and 

reliable from safety perspective. This solution, being supplied 

in the previously executed projects is performing faultlessly.

VT isolator shall be Motorised. But operation shall 

be from Isolator Mechanism box only. Remote 

operation is not envisaged.

33 Boundary 

Coordinates

General Bidder request M/s. Talcher Fertilizers to provide the 

substation boundary coordinates.

Refer Page 1558 of 1566 of NIT, in this regard.

34 CHAPTER – I 

TECHNICAL 

SPECIFICATION- 

GENERAL 

1.1.1 SCOPE

Geotechnical Investigation and Site 

Development (Completely levelled 

land shall 

i.e. up to FGL shall be handed over 

to the successful Bidder

Bidder request M/s. Talcher Fertilizers to provide the details 

of the contour survey along with contour map and details for 

required FGL of the proposed Switchyard to assess the 

foundations design and depth.

Fairly graded land site shall be provided to bidder .

However, Micrograding work shall be carried out

by bidder.

Bidder to consider FGL as 101.250m for the

proposed switch yard.

35 Annexure IV 

List of Tender 

Drawings 

7) Plot Plan Layout (Reference) 

7 m wide bituminous road from 

nearest access road in Bidder Scope

Bidder request M/s. Talcher Fertilizers to provide the length 

and section details of the bitumen road to be considered.

Bidder's are requested to visit the Site and 

accertain the requiremnt on

their own before quoting.

36 Annexure IV 

List of Tender 

Drawings 

7) Plot Plan Layout (Reference) 

Main Gate

Bidder seeks confirmation that the main gate entry can be 

used for movement of Construction Vehicles during execution. 

Kindly confirm.

Same shall be follwed as per standard practice 

adoptd by TFL.

37 CHAPTER – I 

TECHNICAL 

SPECIFICATION- 

GENERAL 

9.16 Page 878

The covers for the cable trench 

inside the control room shall be 

provided with MS 

chequered plate

Bidder seeks confirmation on the thickness of the chequered 

plate to be considered as 6 mm. Kindly confirm.

6 mm thick is accepted.

38 CHAPTER – I 

TECHNICAL 

SPECIFICATION- 

GENERAL 

20.2  PCC Bidder seeks confirmation on the grade of PCC to be 

considered as Nominal mix M7.5 (1:4:8) . Kindly confirm. Provision of the Tender Document in this regard 

are amply clear and same shall prevail. 



39 CHAPTER – I 

TECHNICAL 

SPECIFICATION- 

GENERAL 

20.4  STEEL REINFORCEMENT Bidder seeks confirmation on the grade of TMT Steel bars to 

be considered as Fe500 . Kindly confirm.

Reinforcement TMT will be Fe-500 D (CRS)

40 CHAPTER – I 

TECHNICAL 

SPECIFICATION- 

GENERAL 

Cement Bidder seeks confirmation on the grade and type of Cement to 

be considered as OPC 43 . No special sulphate resistant 

cement to be considered. Kindly confirm.

As per NIT, Concrete grade - M25 Cement grade -

OPC 43 is accepted.

41 CHAPTER – I 

TECHNICAL 

SPECIFICATION- 

GENERAL 

13.0  STORM WATER DRAINAGE Bidder request M/s. Talcher Fertilizers to provide the  section 

details of the RCC type drain to be considered.

RCC Type Drain shall be as per OPTCL Standard

42 Civil Price Schedule 80. STONE PITCHING & TOE WALL Bidder request M/s. Talcher Fertilizers to provide the length 

and width of the pitching area and height of Toe wall to be 

considered.

Bidders are requested to access the requirement

based on their engineering on their own before

quoting

43 CHAPTER – I 

TECHNICAL 

SPECIFICATION- 

GENERAL 

11.2  AREAS REQUIRING FENCING Bidder request M/s. Talcher Fertilizers to provide the height of 

the fencing from FGL to be considered.

Height of the internal fence from FGL is 1.8 m

44 Site Entry General We assume that necessary construction permission along with 

required gate passes without any delay will be provided to us 

for our staff, labor, vehicles and for working 24X7 round the 

clock. Kindly confirm

Same shall be follwed as per standard practice 

adoptd by TFL.

45 Drawings General Request M/s. Talcher Fertilizers to provide us the standard 

foundation drawings of tower foundations, equipment 

foundation, chain link fence, road, drain, crossings etc..

The drawings are in Bidder's Scope

46 Proposed Switchyard 

Land

General We understand that proposed SWYRD land has been acquired 

by M/s. Talcher Fertilizers and same shall be handed over to 

us at the time of Notification of award . Please confirm

Yes, Proposed Land will be handed over with in 

one month afetr award of contract.

47 Hinderance Register General Hinderance register shall be maintained by us at site which 

shall include the delays due to force majures,rain fall, natural 

calamities, local issues etc.  and extension/compensation shall 

be provided to us for the same.

Same shall be dealt as per terms and condition of 

NIT.

48 Price Variation 

clause 

General Due to the volatile market, request M/s. Talcher Fertilizers to 

add the price variation clause instead of fixed and firm 

contract for civil works and same shall be calculated based on 

the standard IEEMA formula in regular practices of any central 

utility like PGCIL.

Not allowed, Same shall be as per NIT. 



49 Site office, stores, 

batching plant, 

fabrication yard etc.

General Request M/s. Talcher Fertilizers to permit for having site office 

/ stores / batching plant/fabrication yard within Talcher 

Fertilizers proposed site for smooth coordination works.

Same shall be provided as per NIT condition 

subject to availability

50 Hinderances in the 

proposed site 

General  Trees / bushes / scrap materials/ collapsed boundary wall 

/cable drums/ stores  etc. –  These are the items which may 

cause hinderance during execution, Kindly confirm that the 

site will be handed over encumbrance free by clearing all the 

items as specified.

Fairly graded land site shall be provided to the 

CONTRACTOR. However, micro

grading works shall be in CONTRACTOR’s scope.

51 Construction power 

and water

General We assume that construction power and water will be 

provided at one point within the proposed SWYRD in free of 

cost. Kindly confirm

Construction water & power shall be provided by

TFL at single point on chargeable basis.

Further distribution of water and power shall be

arranged by contractor itself. Unit rate for

Construction water & power shall be charged as

per actual basis.

52 Testing Laboratory General We request you for the details on the approved construction 

material testing laboratory.

The same shall be confirmed after award of the 

Contract.

53 Storm water 

drainage Outfall 

point

General We request M/s Talcher to confirm the distance of outfall 

point for storm water drainage from substation premises.

Minimum velocity in a RCC drain shall be 0.6 m/s 

and max velocity shall be 2.4 m/s. The drain

outflow point/ or (Tie in point to nearest drain in 

the plant  ) shall be decided during detailed

engineering and after finalization of Contour

Survey & GA Layout. 



54 Removal for 

underground and 

above ground 

structures

General As per clause, all above ground structures will be demolished 

by Owner. All underground facilities/structures shall be 

demolished/ removed by the Contractor provided removal of 

former will not disturb the functions of existing plant. 

Rerouting of cables / pipes, etc. encountered during 

excavation in the plot shall be in Bidder’s scope of 

work. Existing piles if any, needs to be adjusted while making 

new 

piling/foundations. For this clause, Request M/s Talcher 

Fertilizers to keep all under and overground 

dismantling/removal/hindrances in their scope and provide 

hassle free land to successful bidder.

No change, Same shall be as per NIT.

55 Pile Foundations Civil Design We request M/s Talcher to confirm that no pile foundations 

are envisaged in the substation area.

Pile Foundation is not envasaged as of now, but it 

shall be decided after soil investigation report. 

Presently, other sub station buildings (within plant 

area )are not on pile foundation but on isolated or 

raft foundation.

56 Use of M Sand General We would like to propose for using of Manufacture Sand for 

all civil works since scarcity of river sand and mining 

restriction by the Govt. Kindly confirm

Pls be informed that natural sand is easily available 

at site and are being used  in all current jobs.  

Therefore,  RCC works must be done using natural/ 

river sand. NIT to be followed for all civil works.

57 Site Clearance General Bidder understands that Rerouting & demolishing of existing 

distribution line poles etc. (if any) are not under bidder scope. 

Kindly confirm

Bidder understanding is correct.



58 Right of way General Bidder understands that any clearances/activities w.r.t. a) 

Forest Clearance and Tree Cutting (as applicable) b) Right of 

Way c) Railway Clearance (if applicable) d) Unauthorized 

Construction e) any other site access restrictions shall be in 

Customer’s scope. Kindly confirm. 

Any cost incurred w.r.t. the same shall be to Customer’s 

Scope. Suitable time extension shall be given to the bidder for 

such access restrictions/other restrictions. Kindly Confirm. 

Regarding Point (a), (b) & (c) bidder understanding 

is correct. However, Point (d) & (e) shall be taken 

care by bidder within their batter limit. No 

additional cost shall be payable for access 

restriction/ other restriction.

59 SECTION-V, Special 

Condition of 

Contract

25 Liquidated Damages Kindly add the add the following in the existing 
clause:

Notwithstanding anything above,
Payment of such Liquidated Damages shall 
completely satisfy the Owner as a remedy for 
delays by Contractor. The Contractor shall be 
under no other liability towards the Owner for 
delay of works.

No change.

Shall be as per NIT.

60 SECTION-V, Special 

Condition of 

Contract

Additional Clause Kindly add the clause with the following:

Notwithstanding anything above,

Overall liability shall be limited to the 100% of the Contract 

value in all circumstances.

Contractor shall in no event be liable, whether pursuant to 

any indemnity or in contract, tort (including negligence and 

statutory duty) or otherwise for loss of profit or revenue, 

loss of production, interruption of operations or loss of use, 

cost of capital, loss of interest, loss of information and/or 

data, for claims arising from Owner’s contracts with third 

parties,  loss of power, cost of purchased or replacement 

power, or for any indirect or consequential damage.

No Change.

Shall be as per NIT.



61 SECTION-V, Special 

Condition of 

Contract

Clause 44 Please add the following as a separate clause:

In case of change in the rates of any taxes, duties, levies or if 

new taxes, duties or levies (e.g. GST) are initiated by the 

Central / State Government / local bodies, then the same 

will be to the account of Owner and shall be reimbursed by 

Owner. Change in judicial interpretation and / or any 

clarification or amendment made by the relevant authorities 

shall be construed to be a change in the rate of taxes, duties, 

levies and / or imposition of new tax, duty or levy.

If applicable laws, rules and regulations, engineering 

standards and codes of practice, and decisions or guidance 

issued by courts or public authorities are amended or added 

to after the date of Contract signature, Contractor shall be 

entitled to an adjustment of the Contract, including inter alia 

an adjustment of the Contract Price to reflect any additional 

costs to be incurred by Contractor, the time schedules and 

scope of Works, as necessary in order to compensate for any 

adverse effects or additional requirements deriving from 

such changes.

No change.

Shall be as per NIT.

62 SECTION-V, Special 

Condition of 

Contract

 45 Statutory approvals Please add the following at the end the existing clause:

All licenses/certificates from Government 

Authorities/Electricity Board/PWD/other relevant 

authorities, authorizing the Works to be executed/ certified, 

shall be procured by Owner.

Contractor shall not be responsible for any of approach road 

clearances,  right of way and other statutory approvals 

required to taken in the name of Owner .The same shall be 

in the scope of Owner.

NIT clause shall Prevail.



63 Additional clause Effective Date of Contract Kindly add the following as a additional clause:

Effective date of Contract shall start when all of the 

following activates have occurred:

a)Contractor has send the confirmation receipt of Purchase 

Order,

b)Owner has handed over the clear site without any 

hindrance,

c) Receipt of Advance payment from Owner.

No change.

Shall be as per NIT.

64 SECTION-V, Special 

Condition of 

Contract

SCC 40.0 TERMS OF PAYMENT Request you to modify the existing payment terms with the 

following:

40.2

B) Electrical Works: 

I) 220kV GIS Substation & associated 220kV U/G Cabling 

works; 

a) For Supply Items (excluding Mandatory Spares); 

20% 25% upon successful Inspection and Dispatch Clearance 

60% 65%upon receipt, storage and physical verification at 

site 

completion of individual Testing of 

equipment 

commissioning of the 

220kV  Substation and associated 220kV U/G Cabling works  

final bill

No change.

Shall be as per NIT.

65 SECTION-IV, General 

Condition of 

Contract

Additional Clause- Force Majeure

Bidder request the addition of following clause

Contractor shall not be obligated to fulfill the Contract if 

such fulfillment is prevented by any impediments arising 

out of national or international foreign trade or customs 

requirements or any embargoes or other sanctions.

No change.

Shall be as per NIT.



66 SECTION-V, Special 

Condition of 

Contract

Additional Clause Suspension Please add the following in the existing clause:

Contractor may suspend performance of its obligations 

under the Contract if (i) the Owner is in delay with any 

payment or in providing any payment security required 

under this Contract for more than 30 days, (ii) the Owner 

fails to perform those of its obligations necessary for 

Contractor/Contractor to provide the Works; or (iii) the 

Owner otherwise materially breaches the Contract. Further 

in the event of suspension, the Owner shall become 

immediately liable to pay Contractor for all parts of the 

Works already provided. The Owner shall further reimburse 

Contractor all reasonable additional costs and expenses 

incurred as a result of such suspension (e.g. payments to 

subcontractors, cost of waiting time, demobilization and 

remobilization, etc.). Any contractual dates shall be 

extended for a reasonable period to overcome the effects 

of the suspension.

No change.

Shall be as per NIT.

67 SECTION-IV, General 

Condition of 

Contract

Termination of Contract Please add the following in the existing clause:

The termination of contract shall only happen for a major & 

substantial breach of contract by Contractor after a 

reasonable cure period has elapsed and the breach is still 

not rectified.

In the event of termination by Contractor, Contractor shall 

be entitled to recover from the Owner (i) the Contract Price 

less any saved or avoided expenditure and (ii) any 

additional cost and expenses incurred by Contractor due to 

such termination. 

Any termination by the Owner shall not affect those parts 

of the Works already delivered or performed in accordance 

with the Contract prior to termination. In the event of 

termination of the Contract in accordance, the Owner shall 

remain liable to pay Contractor for all parts of the Works 

already provided prior to termination. The Owner shall be 

entitled to compensation for the reasonable costs incurred 

in excess of the Contract Price if it has had the Works 

completed by a third party.

No change.

Shall be as per NIT.



68 SECTION-V, Special 

Condition of 

Contract

Additional Clause Please add the following as a separate clause in 
the tender documents;

If Contractor notifies the Owner that the Works 
or a part of the Works are ready for acceptance, 
the Owner shall declare the acceptance of the 
Works or relevant part in writing within two 
weeks of the notified date. Upon expiry of the 
two week period the Works or relevant part of the 
Works shall be deemed accepted, unless the Owner 
has stated and substantiated in writing 
legitimate grounds on which it refuses 
acceptance. The acceptance shall be effective as 
of the date of Contractor’ notification. 
 In any event, the works shall deemed to be 
accepted if put in the commercial operation by 
the Owner.  
 In case commissioning is delayed by more than 90 
days from the scheduled date as notified by the 
Contractor to the Owner, due to reasons not 
attributable to Contractor/Supplier, then it will 
be considered as deemed commissioned.  

Consequently, the defect liability period shall 
start and the final payment due to Contractor (if 
any) shall become due to the Contractor.

No change.

Shall be as per NIT.



69 SECTION-IV, General 

Condition of 

Contract

54 Spares Request you to modify the existing clause as 
mentioned below:

54.1 The CONTRACTOR shall furnish to the EMPLOYER 
all spares required for  COMMISSIONING of the 
plants, recommendatory and/or mandatory spares, 
which are required essential by the 
manufacturer/supplier. The same shall be delivered 
at SITE, 3(Three) months before COMMISSIONING. 
Also the CONTRACTOR should furnish the 
manufacturing as-built drawings for fast wearing 
spares.

54.2 The CONTRACTOR guarantees the EMPLOYER that 
before the manufacturers of the equipment, plants 
and machineries go out of production of spare 
parts for the equipment furnished and erected by 
him, he shall give at least twelve (12) months' 
advance notice to the EMPLOYER, so that the latter 
may order his requirement of spares in one lot, if 
he so desires.
Functional equivalent of spare parts shall be 
acceptable to Owner.

No change.

Shall be as per NIT.



70 Additional Clause COVID 19 Please add the following clause to the contract:

The Owner acknowledges that Works on Site may generate 

and/or uncover hazardous waste which is subject to specific 

legal or regulatory requirements under applicable laws 

“hazardous materials” or “hazardous waste”.

If Contractor discovers hazardous materials (including 

asbestos), environmentally hazardous substances, geological 

or geothermal conditions, archaeological findings or any 

other local environmental conditions which have an adverse 

effect on the Works, the Owner shall be liable for any 

required remediation and shall also reimburse Contractor for 

any reasonable additional costs and expenses. Contractor 

shall also be entitled to a proportionate extension of time to 

provide the Works. The Owner shall, at its expense, provide 

containers complying with all legal and regulatory 

requirements and shall handle, store and dispose of 

hazardous waste in accordance with the applicable laws.

Contractor shall not be obliged to provide the Works on Site 

in unhealthy or dangerous surroundings. All the necessary 

safety and precautionary measures shall be taken by the 

Owner, at no cost to Contractor, before the Works on Site 

commence and shall be maintained by the Owner during 

Contractor’ performance of the Works on Site.

No change.

Shall be as per NIT.

71 SECTION-IV, General 

Condition of 

Contract

Additional Clause COVID 19 Please add the following as a separate clause:

The Parties acknowledge the worldwide outbreak of the 

COVID-19, which is likely to affect the execution of the 

Agreement. The Parties agree, that Supplier shall be 

entitled to reasonable adjustments of the Delivery 

Schedule/ milestones/ delivery dates as well as to 

reimbursement of costs to the extent the delay and the 

costs are caused directly or indirectly by the outbreak of 

COVID-19.

Provision already exists in force majeure.

72 SECTION-V, Special 

Condition of 

Contract

23.0 DEFECT LIABILITY PERIOD We request you to replace the existing clause as 

mentioned below:

24 months from the date of supply of equipment or 18 

months from the date of handing over, whichever is earlier.

No change.

Shall be as per NIT.

73 Section-III

Instructions to 

Bidders (ITB)

Prices quoted by the Bidder Request you to provide the price variation as per IEEMA 

basis for all the electrical and service items.

No change.

Shall be as per NIT.



74 SECTION-V, Special 

Condition of 

Contract

SCC 40.0 TERMS OF PAYMENT We understand that all payments under this project shall 

be released within 30 days from the date of invoice.

Shall be as per NIT.

75 SECTION-V, Special 

Condition of 

Contract

44.5 BOCW (BUILDING AND OTHER 

CONSTRUCTION WORKS) 

We understand that  BOCWA Cess@1% shall be applicable 

only on the Service portion and not on the Supply portion. 

Please confirm.

Bidder's Understanding is correct.

76 SECTION-V, Special 

Condition of 

Contract

52.1 A separate Bank Guarantee Request you to delete the entire clause related to 

Additional  Performance Bank Guarantee for major 

equipment.

NIT clause shall Prevail.



Sr. No. Topic Clause No. Page No. Existing Clause Bidder's Query PDIL  Reply

Clause No 4.0 Page 10 of 

1566

submitted in Original (in physical form) 

within 7 (seven) days(*) from the bid due 

date.

Envelope Page 12 of 

1566

Due Date & Time : 02.02.2024 at 15:00 hrs.

Clause No 15
Page 119 of 

1566

The bid validity period shall be 90 days from 

final 'Bid Due Date'.

GCC Clause No 7.1
Page 214 of 

1566

Tender submitted by tenderers shall remain 

valid for acceptance for a period of "4 

MONTHS" from the date of opening of the 

tender.

79
Technical 

Specification
-

Page 402 of 

1566
-

Kindly provide technical specification for Conductors, EOT 

Crane, Cable Tray and OPGW
Necessary details/ GTP for 

the material are part of the 

Tender Technical 

Specifications. Bidders are 

requested to refer the same.

80
Approved 

Vender List

Page 1523 

of 1566

Kindly provide approved vendor list for DG set, EOT Crane, 

Battery, Fire Protection System. The same is also not 

Mentioned in given OPTCL Vendor List

All the makes shall be as per 

OPTCL's approved Vendor 

List.

81
220 kV GIS 

Building
BOQ Item No 65.1 -

Area given approximate 320 Sqm. & item is in 

lot 

We understand that 320 Sqm is approximate requirement.  

Kindly confirm if any increase in size during detailed 

engineering , it will be payable on pro rate basis on lot.

Bidders are requested to 

quote as per the Price 

Schedule.

82
Control Room 

Building
BOQ Item No 66 -

Area given approximate 382 Sqm. & item is in 

lot 

We understand that 382 Sqm is approximate requirement. 

Kindly confirm if any increase in size during detailed 

engineering , it will be payable on pro rate basis on lot.

Bidders are requested to 

quote as per the Price 

Schedule.

83 FFPH BOQ Item No 70 -

Pl. confirm if there is any requirement for EOT crane for the 

same.
Provisions of Bid document 

are amply clear in this 

regard. Bidders are 

requested to refer the same 

and quote as per the Price 

Schedule.

84
Provision of 

garden
BOQ Item No 79 - Kindly provide the reference drawing.

No reference drawing is 

available.

Bid validity shall be as 

mentioned in BDS i.e 90 

days

78

Original 

document 

submission

Bid Validity

We understand that the physical documents are to be 

submitted between 05.02.2024 till 12.02.2024. However the 

date mentioned on the Envelope format given is 02.02.2024. 

Kindly confirm that we can submit the Physical documents 

till 12.02.2024

Please clarify the Bid Validity is for 3 months or 4 months

77
The date mentioned on the 

envelope may be read as 

05.02.2024 instead of 

02.02.2024. The physical 

document mentioned in IFB 

should reach PDIL within 07 

days of bid opening



85
Stone Pitching 

and stone wall
BOQ Item No 80 -

Kindly specify length and level difference present as the 

given Item is in lot.

Bidders are requested to 

access the requirement

based on their engineering 

on their own before

quoting

86 Bore well BOQ Item No 84 -

BOREWELL:

Including supply, fixing and commissioning of 

1 Nos. 3 HP submersible water pump with 

starter and other protection

Location and availability of water to bore well is subject to 

the geographical survey. Kindly provide clearance on 

location and availability of underground water table.

Location of bore well shall 

be provided after finalization 

of GA. 



Sno. Ref Clause Specification clause Clarification PDIL Reply

87

Section IV- Scope 

of Work- Civil

clause iv

page 22

Wherever pile foundations are required for 

Control room or GIS building, switchyard tower

columns, Equipment foundation and 

transmission line towers etc., these are to be 

constructed as

per the guideline indicated in the specification 

elsewhere. The type of pile foundations can be

ascertained only after soil investigation and 

approval of the same.

We understand that the SBC report given with the tender is only 

for reference purpose. Successful bidder has to conduct SBC and 

take approval of the same. If in case, after conducting SBC, there is 

a requirement of piling then how the same will be included in the 

scope/ammended in the BOQ.

Pile Foundation is not 

envasaged as of now, but it 

shall be decided after soil 

investigation report. 

Presently, other sub station 

buildings (within plant area 

)are not on pile foundation 

but on isolated or raft 

foundation.

88

BOQ Schedule 2B- 

SS Erection, Serial 

no. 33.01

Short Circuit Testing of 220/33kV, 20MVA, 

YNyn0, 3 phase  Power Transformer at any 

Govt. Lab in India

We request you to kindly remove this as reconducting the type 

test at a Govt lab is a time consuming activity as all the Lab's have 

9-10 months of waiting period, hence request you to accept similar 

or higher type test reports available with OEM's 

Provision of the Bid Document 

shall prevail

89 SCC, Clause 10
Completion Period- 12 (Twelve) Months from 

date of issuance of FOA (Fax of Acceptance)

The completion period of 12 Months spelt in the contract looks to 

be inadequate in view of the delivery of GIS and Transformer from 

OEM's. Hence we request you to kindly revise the completion 

No change, same shall be as 

per NIT.

90 220kV Cable 

We understand that supply and laying of 220kV Cable between GIS 

and Transformer primary  is not in our scope of work.  Only 

termination at both ends is in our scope

Provisions of the Bid 

Document in this regard is 

amply clear. Bidders are 

requested to quote as per the 

Price Schedule.

91 Scope of work We understand that grid connectivity & Load saction is not in our scope of work.

220kV LILO Line for Grid 

Connectivity is not in this 

Scope. However, Sucessful 

Agency shall be responsible 

for interfacing with the 220kV 

LILO Contractor for sucessful 

commissioning of the 

Substation.



S.No
Reference 

Document
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Clause/DocNo. 
Technical Issue Customer's Requirement Clarification PDIL Reply

92
Technical 

Specification

1. General 

Characteristic:

CL 1.4 (8)

PG. No. 3/59

Main Bus Bar

All parts of the switchgear and the bus ducts (for both indoor and 

outdoor applications) shall be 220kV system Single phase enclosure 

type and Bus bar shall  be isolated three phase. 

We would like to inform you that, we propose the following arrangement -

For 220kV GIS - Busbar are Three Phase Encapsulated while CB & other 

Equipment are Three phase Segregated type Model.

This Model is type tested as per IEC standard. Kindly accept the same.

Also kindly confirm - between the bays in the busbar whether gas segregation is 

required or not.

Bidder's request in this regard may be accepted

93
Technical 

Specification

1. General 

Characteristic:

CL 1.4 (8)

PG. No. 90

Rated peak withstand 

current

 Rated short circuit making current : 135 kAp. We would like to inform you that, as per IEC 62271-1, clause no.4.6, rated peak 

withstand current equal to 2.5 times the rated short-time withstand current for a 

rated frequency of 50 Hz. We comply the same which is 125kAp. (for 50kA 

system)

Kindly accept the same.

Bidder's request in this regard may be accepted

94
Technical 

Specification

4. General Design and 

Safety Requirement.

CL 4.7

PG. No.79

Conductor Material

All the conductors shall be fabricated of copper tubes of cross 

sectional area suitable to meet the normal and short circuit current 

rating requirements

We would like to inform you that GIS is type tested for Aluminium alloy made 

conductor. The same shall fullfill the customer requirement.

Kindly accept the same

Provision of Tender document shall prevail.

95
Technical 

Specification

4. General Design and 

Safety Requirement.

CL 4.27

PG. No. 81

Alarm Circuit

Alarm circuit shall not respond to faults for momentary conditions. 

The following indications including those required elsewhere in the 

specifications shall be generally provided in the alarm and indication 

circuits. 

Gas Insulating System: 

i) Loss of Gas Density. 

ii) Any other alarm necessary to indicate deterioration of the gas 

insulating 

system. 

We would like to inform you that, the signals for Gas density reduction are wired 

upto LCC with suitable annunciations. No additonal alarm is necessary for gas 

deterioriation apart from gas density signals.

Kindly accept the same. 
Provision of Tender document shall prevail

96
Technical 

Specification

4. General Design and 

Safety Requirement.

CL 4.32

PG. No. 9/59

Pressure Relief 

Device

Manufacturer shall submit to the owner the detailed criteria/ design 

regarding location of pressure relief devices/rupture diaphragms. 

We would like to in form you that, Each and every gas compartment is provided 

with pressure relief device / rupture diagphram; hence no special design criterion is 

applicable to be submitted separately.

Kindly accept the same. 

Provision of Tender document shall prevail.

97
Technical 

Specification

4. General Design and 

Safety Requirement.

CL 4.33

PG. No. 9/59

Pressure Vessel 

Requirement

The enclosure shall be designed for the mechanical and thermal loads 

to which it is subjected in service. The enclosure shall be 

manufactured and tested according to the pressure vessel code 

(ASME/CENELEC  code  for  pressure Vessel.) 

We would like to inform that, For presure vesssel code, we follow standard with IS 

and EN code.

Also we will conduct all routine pressure test for enclosures as per Cl. 6.103-IEC 

62271-203:2011.

Kindly confirm the same.

Bidder's request in this regard may be accepted.

98
Technical 

Specification

4.36 Extension of GIS

CL 4.36.1 

PG.  No. 10/59

Extension of GIS

The arrangement of gas sections or compartments shall be such as to 

facilitate future extension of any make without any drilling, cutting or 

welding on the existing equipment. To add equipment, it shall not be 

necessary to move or dislocate the existing switchgear bays.

We would like to inform you that as per the 

adjecent enclosure given in TS. we understand the Extension module is required 

for the future extension. However as per SLD extension is shown only in one side. 

Hence we have considered extension module in one side only.

Kindly confirm the same

The side of Future Extension shall be decided 

during Detailed Design Engineering and finalization 

of the Layout.
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99
BOQ/Technical 

Specification

4.37 SF6 GAS

CL 4.37.4

PG. No. 12/59

Spare SF6 GAS

In BOQ: - SF6 gas (20% of total gas quantity).

In Technical Specification:- SF6 spare gas shall be provided 10% of 

total gas volume with gas cylinder.

We would like to inform you that there is discrepancy in BOQ and Technical 

Specification. The requirement of spare SF6 gas mentioned with two different 

ways. As per our understanding,We have considered the spare SF6 gas as 20% of 

total gas. Therefore we request you to kindly confirm our understanding.

Kindly accept the same

20% As per BOQ

100
Technical 

Specification.

5.7 Operating 

Mechanism

PG. No. 14/59

Ingress Protection

Circuit breaker shall be operated by spring charged mechanism. The 

mechanism shall be housed in a dust proof cubicle and shall have IP: 

45 degree of protection.

We would like to clarify more that, GIS under present scope is indoor type. Hence 

the possibility of water ingress is none/very less. In these conditions IP-42 shall be 

sufficient IP class. However we have type tested our GIS operating mechanism 

box for 245kV GIS up to IP-44 which shall be more than sufficient and will 

comply with customer requirement.

Kindly accept the same.

Provision of Tender document shall prevail

101
Technical 

Specification.

7. Safety Grounding 

Switchs
Mechanical Interlock

 Safety grounding switch shall also be mechanically key interlocked 

with its associated Disconnectors. 

We would like to inform you that, for 245kV GIS, mechanical interlocks are not 

feasible as the operating mechanism are having separate driving rods. We shall 

provide electrical interlocking, which shall suffice the customer requirement.

Kindly confirm the same.

Provision of Tender document shall prevail

102
Technical 

Specification

9. Instrument 

Transformer

CL: Technical 

Parameters for current 

transformer.

PG. No. 24/59

Rated Dynamic 

Current

5. Rated Dynamic current :- 135kAp.

We would like to inform you that the rated dynamic withstand current for 50kA 

shall be 125kA and the same is considered as per IEC. So we request you to kindly 

accept as per IEC.

Kindly accept the same

Bidder's request in this regard may be accepted.

103
Technical 

Specification

16. Design Review

CL 16.7

PG. No. 37/59

Reports

a) Details regarding the loosely distributed metallic particles within 

the GIS encapsulation and calculations of critical field strength for 

specific particles of defined mass and geometry. 

b) The calculations and documents in support of the average intensity 

of electromagnetic field on the surface of the enclosure above during 

detailed engineering. 

c) The detailed criteria/design regarding location of pressure relief 

devices/rupture diaphragms 

d) Calculations to show that there is no Ferro resonance due to 

capacitance of GIS for the voltage transformers 

e) Design calculation for simulated parameters for Seismic level as 

applicable.

 

g) Calculations in support of touch & step voltages in all enclosures 

and earthing of complete GIS installation. 

h) Measures to mitigate Transient Enclosure Voltage by high 

frequency currents. 

i) Calculation for providing bus duct supports. 

j) Gas handling procedure. 

l) Method statement/ procedure for conduction High Voltage test with 

PD measurement after installation at site. 

We would like to inform you that,

a) This is manufacturers proporietary information, calculations can not shared.

b) Being continuous enclosure design, available bonding connections for GIB and 

earthing connections of metal enclosures of GIS / GIB at min 2 points, all 

enclosure surfaces are equipotential. Hence no electromagnetic field appears on 

enclosure surfaces and calculations are not envisaged. (details of earthing / 

bonding connections and continuous enclosure construction can be submitted 

during DDE).

c) Each and every gas compartment is provided with pressure relief device / 

rupture diagphram; hence no special design criterion is applicable to be submitted 

separately.

d) Common supporting document shall be submitted.

e) We would like to inform that only  study report of seisimic studies shall be 

provided however TTR shall not be envisaged.

.

g) Common supporting document shall be submitted.

h) Common supporting document shall be submitted.

i) GIS and GIB structure design is standardised by manufuacturer; hence no 

separate calculation is envisaged.

j)  Common supporting document shall be submitted.

l) Common supporting document shall be submitted

Kindly confirm the same.

Provisions of the Tender Document shall prevail
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104
Technical 

Specification.

II. 220kV Current 

Transformer For 

Transformer Bay:

PG. No. 25/59

CT Data

Transformer Bays:

i) 240-120-60/1A,   PS

ii) 240-120-60/1A,  0.2S

We would like to infrom you that, the CT ratio for the Transformer bays (240-120-

60/1A) for PS & 0.2S is not feasible. Hence request you to please provide 

complete CT data along with revised ratio enabling us to check the feasibility study 

of the same.

Kindly provide the same.

Details are available in the specification.

105 SLD Current Transformaer CT Ratio

Line Bay & B/C: 

1) 1200-600-300/1 Cl PS,

2) 1200-600-300/1 CL 0.2S.

We would like to infrom you that, the CT ratio for the Line bay and B/C bay is 

stringent and difficult to accommodate in single CT enclosure, so we have 

considered dually side distributed CT. Kindly clarify whether same shall be 

considered or not.

Kindly confirm the same.

Provision of Tender Document shall prevail.

106 SLD Bus Earthing High Speed Earthing

Customer's Requirement:  

As per SLD - VT, ES, DS & HES requirement.

As per BOQ-  VT, DS,ES requirement.

Pls. note HES is present as per SLD but as per BOQ HES is not available, kindly 

confirm whether we have to take HES in the scope or not. Bidders are requested to follow the Single 

Line Diagram and Protection SLD issued 

along with the Tender Document. HES is not required for 

Transformer feeder.

107
220kV Data

 sheet
-

Each gas

 compartment

a) Minimum bursting pressure 40bar

b) Routine test pressure 16bar

c) Leakage test pressure 6bar

We would like to inform you that, we shall submit TTR of pressure values as per 

OEM design. The design pressure of enclosure shall be as per OEM 

recommendations and tests as per IEC 62271-203.

Kindly confirm the same.

Provision of Tender Document shall prevail.

108
220kV Data

 sheet
-

Power frequency 

withstand voltage

Power frequency withstand voltage across opening distance KV rms 

460+145

We would like to inform you that, as per IEC 62271-203 BIL for 245kV for rated 

power frequency withstand voltage across iolating distance and in between phase 

to earth is 530kV & 460kV resp. 

Kindly accept  the same.

Bidder's are request to refer IEC 62271-203,

Table 102 in this regard.

109
220kV Data

 sheet
-

Lightning impulse 

withstand voltage

Lighting impulse withstand voltage across opening distance KVp 

1050+206

We would like to inform you that, as per IEC 62271-203 BIL for 245kV for rated 

lightning impulse withstand voltage across iolating distance and in between phase 

to earth is 1200V & 1050kV resp. 

Kindly accept  the same.

Bidder's are request to refer IEC 62271-203,

Table 102 in this regard.

110
220kV Data

 sheet
- No of C.B operation

No. of opening operations CB is capable of performing at rated 

breaking capacity 20

We would like to inform you that, we confirm 20 operations however after 10 

operation internal inspection is recommended.  

Kindly confirm the same.

Provision of Tender document shall prevail

111
Technical 

Specification.
4.5

Rated Burn through 

time

The material and thickness of the enclosures shall be such as to 

withstand an internal flash over without burn through for a period of 

300ms at rated short time withstands current.

As per IEC 62271-203, for breaking current>40kA the rated burn through time is 

300ms but burn through is acceptable.

Kindly accept  the same.

Provision of Tender document shall prevail

112
Technical 

Specification.
19 Transport

All transport packages containing critical units viz, Circuit breakers 

and Voltage transformers shall be provided with sufficient number of 

electronic impact recorders

We would like to inform C.B being a critical part we shall provide C.B with shock 

recorders and rest equipments with shock indicators.

Kindly confirm the same.

Provision of Tender document shall prevail
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113
Requirement of Fire 

Sealants

In the BOQ there is no requirement of Fire Sealant at the entry of cable/bus duct. 

Hence we assume that the same in not requirement. 

Kindly confirm our understanding

Fire Sealent is not a part of BOQ, howeber the same shall be 

as per Standard Practice

114
We request you to extend the bid submission date by 3 weeks,

No change, same shall be as per NIT.
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