
REPLIES TO PRE BID QUERIES LOT

‐

2 DATED 02.02.2024

S No.  Clause no. Document clause  Queries to customer  PDIl reply 

1
Cost of Short Circuit Test for 20 MVA 

Power Transformer

Request to exclude this from the scope of bidder as it is time taking 

activity and can delay the completion period of the project

Provision of the Bid Document shall prevail. Bidders are 

requested to quote as per the Price Schedule.

2

Completion Period/

Completion Schedule: - 12 (Twelve)

Months from date of issuance of FOA

(Fax of Acceptance)

We request you to change it to 18 months (minimum) instead of 12 

months.

Since all Suppliers factory are loaded with orders in turn their delivery 

period from drawing approval is 10 to 12 months(minimum) for delivering 

goods after drawing approval.

No change.

Shall be as per NIT.

3 Price Adjustment

We are well aware that commodity market is vary fluctuating during 

current time and also the completion date of the projects is 12 months, so 

it is very difficult to maintain FIRM price by the bidder for such long 

period. In the view of above we request you to please consider price 

variation on major requipment/materials for this project as per IIEMA 

indices. - Kindly confirm.

No change.

Shall be as per NIT.

4

As we understand that this is the Re-Tender, therefore as requested in 

today's pre-bid meeting, kindly share the earlier issued clarifications for 

captioned project, as it is informed that same shall be applicable for this 

tender also. Kindly share.

Present tender is different from earlier tender, hence the 

earlier clarification may not be applicable for this tender.

5

Also, we understand that Toshiba make equipments [GIS, Transformer, 

CRP & SAS] supplied to OPTCL's earlier Projects, either directly by Toshiba 

as an EPC Contractor or through other EPC Contractors as Product 

Supplies, will be acceptable for this captioned Project also. Kindly confirm.

Bidders are requested to refer Amendment I w.r.t. approved 

makes of 220kV Gas Insulated Switchgear (Indoor) & 220kV 

Transformers. 

Further w.r.t. CRP & SAS, the makes shall be as per Approved 

Vendor List of OPTCL. 

NIT NO : PNMM/PC

‐

183/E

‐

4024/NCB DATED 12.01.2024

SUB : CONSTRUCTION OF 220 KV LILO GIS AT TALCHER FERTILIZERS LIMITED


